
Arrowhead ES Modernization

LOCATION: 7490 W. Union Hills Dr. Glendale, AZ 85308

ARCHITECT: ADM Group
DURATION(mnths): 7

WARRANTY(yrs): 2
SITE ACREAGE: 10.08

 SQUARE FOOTAGE: 84,241

ADJACENT 

WAYS - NOT 

INCLUDED IN 

BASE BID

DEMOLITION/ OFF-SITE INFRASTRUCTURE $300,828 $30,250

1 Demolition Mark's Valley Grading R1 $241,830 $30,250

2 Hazardous Material Abatement (BY OWNER) $0 $0

4 Salvage & Storage Of Items J&S Construction Cleanup $58,998 $0

SITE WORK (ROUGH) $34,699 $204,132

6 Surveying/Staking Hilgart Wilson $300 $2,800

7 Earthwork & Paving Mark's Valley Grading R1 $21,090 $92,762

8 Site Utilities Juarez Contracting R2 $4,842 $108,570

9 Drywells (Cleanout) Torrent Resources $5,215 $0

11 Soil Treatment Contractors Termite $3,252 $0

SITE WORK (FINISH) $99,081 $24,870

14 Site Signage & Striping (SEE LINE #7) $0 $4,300

15 Landscaping & Irrigation Gothic Landscape R2 $67,361 $0

16 Soft Fall Surfacing Repair Mariposa Landscape $4,220 $0

18 Fencing & Gates Biddle & Brown Fence R1 $27,500 $20,570

19 Site Concrete (SEE LINE #27) $0 $0

STRUCTURE $230,216 $19,500

27 Building Concrete Sun Valley Concrete R2 $65,700 $19,500

28 Structural Masonry Stone Cold Masonry R2 $61,249 $0

30 Steel Package W&W Structural $69,367 $0

32 Rough Carpentry T Bar H R1 (CORE) $33,900 $0

ENCLOSURE $118,482 $0

38 Insulation BPS $15,383 $0

40 Glass & Glazing Demers Glass R1 $64,449 $0

41 Metal Wall Panels Progressive Roofing $34,980 $0

44 Fire Stopping & Joint Sealants Den Mark Specialty $3,670 $0

48 Foam Roofing (BY OWNER) $0 $0

INTERIOR FINISHES $1,570,411 $0

55 Finished Carpentry & Millwork AZ Custom Millwork R1 $280,941 $0

56 HM Frames, Doors, & Hardware Kelley Bros R2 $306,752 $0

57 Overhead Coiling Doors Cookson Door Sales $13,602 $0

58 Access Doors & Frames CORE $3,000

59 Metal Studs & Drywall Package Aspen Construction R1 $396,286 $0

60 FRP CORE $2,450

61 Painting Michael L. Riddle R1 $128,859 $0

62 Acoustical Ceilings Western Acoustics R1 $129,160 $0

64 Tile Package Artcraft R2 $98,330 $0

65 Flooring Package Wholesale Flooring R1 $211,031 $0

SPECIALTIES $97,980 $0

71 Visual Display Boards Partitions and Accessories $15,047 $0

72 Window Shades & Curtains Blinds & Beyond R1 $4,410 $0

73 Signage Package Grand Canyon Suppliers R1 $39,896 $0

75 Toilet Partitions & Accessories Partitions and Accessories R1 $14,993 $0

77 Wall Protection & Corner Guards Partitions and Accessories R1 $6,013 $0

78 Fire Extinguishers & Cabinets Partitions and Accessories R1 $14,721 $0

81 Wall Padding Norcon Industries $2,900 $0

EQUIPMENT $165,814 $0

84 Projection Screens (SEE LINE #111) $0

86 Residential Appliances CORE $750

87 Kitchen (Cafe) Equipment Arizona Restaurant Supply $155,064 $0

92 Library Furniture Removal/Relocation Arizona Furnishings $10,000 $0

MEP SYSTEMS $1,779,952 $28,725

97 Fire Sprinkler Systems (BY OWNER) $0 $0

98 Plumbing Systems Universal Piping R1 $339,709 $0
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99 HVAC Systems Newgaard Mechanical R2 $278,923 $0

100 HVAC Controls MP BAS R1 $125,000 $0

101 Test & Balance Technical Air Balance R1 $21,720 $0

102 Electrical Systems Echo Canyon Electric R1 $1,014,600 $28,725

103 Fire Alarm Systems (BY OWNER) $0 $0

SPECIAL SYSTEMS $210,846 $0

109 Structured Cabling Systems Cable Solutions R2 $133,519 $0

110 Security/Access Control Systems (BY OWNER) $0 $0

111 Audio Visual Systems Troxell Communications R1 $77,327 $0

112 Intercom Systems (BY OWNER) $0 $0

CONTINGENCIES & ALLOWANCES $49,507 $12,000

3.0% Construction Contingency $50,000 $12,000

0.0% CORE Construction "CUT" ($168,669) $0

AL1 City of Glendale Comments Contingency $15,000 $0

AL2 DVUSD Contingency $125,000 $0

AL3 Fire Sprinkler Drawing City Submittal Fees $23,676 $0

AL5 ESD V/E Design Fees $4,500 $0

GENERAL REQUIREMENTS BASED ON SUB TOTAL SUB TOTAL

REQUIRED General Conditions Carried from 'GC's' Tab $418,200 $28,684

ADJACENT WAYS - 

NOT INCLUDED IN 

BASE BID

GMP Subtotal

$5,211,148

GMP Subtotal (GR's, Prof Services, Insurance, Tax, & Fee) $5,831,801

GMP Subtotal (with GR's, Prof Services, Insurance, & Tax)

GMP Subtotal w/Food Service Equipment

GMP Amount

$5,831,801

GMP Subtotal (with GR's, Prof. Services, & Insurance)

$5,540,211

GMP Subtotal (with GR's and Prof. Services) $5,090,596

$4,657,817 $319,477

$357,430

$380,000

$400,000

$400,000

$349,161

GMP Subtotal w/Adjacent Ways $6,231,801

Adjacent Ways $400,000

DVUSD Direct Scopes Of Work (Not Included In Base Bid)

Fire Sprinklers $65,487

GMP Total w/FSE, FSEC Scopes & Adjacent Ways $6,675,000

Security / Access Control $83,832

Intercom $95,975

Total Cost Of DVUSD Direct Scopes $443,199

Fire Alarm $197,905


